SLI GROUP, INC.

Wood Forest Town Center ll Upgrades
Addendum A
10.28.26

26-8998-01

To all General Contract Bidders of the Work Titled:
Woodforest Town Center ll Upgrades
26-8998-01

The proposed Contract Documents are modified as follows:

Drawings:

Item A.00 Reference Sheet D-1.00: Demo tile and wall tile in restrooms 115 and 116. Demo carpet insert in 128. Demo wood flooring in 108.

Item A.01 Reference Sheet A-4.00: Ceiling height clarification. Elevator ceiling clarification.

Item A.02 Reference Sheet A-10.00, A-10.01: Strip lighting placement and signage details clarified. Additional signage in 128.

Item A.03 Reference Sheet A-10.01: Revised placement of ice machine in wet bar.

Item A.04 Reference Sheet A-10.01: Elevator Panel Clarification.

Item A.05 Reference Sheet A-10.01, A-10.02: Restroom elevations added.

Item A.06 Reference Sheet A.10.01: New Pulls added to boardroom wall.

Item A.07 Reference Sheet A.12.00: Addition of wall materials, floor materials, base materials, and window covering schedule.

Item A.08 Reference Sheet A.12.00: Clarification of Room Finish Schedule.

Item A.09 Reference Sheet A.12.00: Tile base and Strip light detail added.

Item A.10 Reference Sheet A.12.10: Clarification of flooring for 115,116, and 128.

END OF ADDENDUM A